STATE
BID OPENING DATE

CONTRACT NUMBER
LOCATION

DB GOALS:
PROPOSALS ISSUED 9

NUMBER OF BIDDERS 6

BID RANK

OF CALIFORNIA

08/04/15
12-0N3404
12-ORA-57-10.8/21.8

B ID

SUMMARY

ON ROUTE 57 FROM THE 57-5 HOV
CONNECTOR OVERCROSSING TO TONNER
CANYON ROAD UNDERCROSSING. ON ROUTE
22 AT YOCKEY STREET UNDERCROSSING

PROJECT CONSIST OFREPAIRING

DISADVANTAGED BUSINESS ENTERPRISE - 6.0%

FUND TOTAL

ENGINEERS EST

BID TOTAL

BI

2,266,581.76

2,393,393.

00

2,492,985.

00

2,581,424.

20

2,800,000.

00

2,235,250.85

OTHR REASON NT AWRD

2,428,334.00

DDER ID

5

0

AMOUNT UNDER

TOTAL NUMBER OF WORKING DAYS

161, 752.24

BIDDER INFORMATION

DEPARTMENT OF TRANSPORTATION

BID211
PAGE 1
08/17/15
CONTRACT CODE 'B '
43 CONTRACT ITEMS

FEDERAL AID BRNH-PX05-9(063)E

PERCENT UNDER EST 6.

(NAME /ADDRESS/LOCATION)

WESTERN STRUCTURES

6005 TYLER STREET
RIVERSIDE CA 92503

TRUESDELL CORPORPORATION OF
CALIFORNIA, INC.

1310 W. 23RD STREET

TEMPE AZ 85282

J. MCLOUGHLIN ENGINEERING CO.,
INC.
10641 FULTON COURT
RANCHO CUCAMONGA CA 91730
PETERSON-CHASE GENERAL
ENGINEERING CONSTRUCTION,
1792 KAISER AVENUE
IRVINE CA 92614

INC.

AMERICAN CIVIL CONSTRUCTORS
WEST COAST, INC.

2990 BAY VISTA COURT,
BENICIA CA 94510

SUITE D

UNITED ENGINEERING &
CONSTRUCTION, INC

336 NORTH CENTRAL AVE.
GLENDALE CA 91203

FAX

FAX

FAX

FAX

FAX

FAX

951 352-4300
00707211
951 509-9390

602 437-1711
00615058
602 437-1821

909 944-1037
00676575
909 944-3112

949 252-0441
00615876
949 252-0266

707 746-8028
00526319
707 747-0593

818 662-8055
00903737
818 662-8050

95

66



12-0N3404 BID211

12-ORA-57-1 PAGE 2

08/04/15 08/17/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 HARBER COMPANIES GRIND EXISTING BRIDGE DECKS
SAN BERNARDINO CA 657614
HARBER COMPANIES ITEM 22 (88.5%)
SAN BERNARDINO CA 657614
KRC SAFETY CONSTRUCTION AREA SIGNS
VISALIA CA 507950
KRC SAFETY ITEM 1 (100%)
VISALIA CA 507950
LA STEEL ITEM 23 (16.9%)
CORONA CA 998917
LA STEEL STRUCTURAL CONCRETE APPROACH SLABS (P)
CORONA CA 998917
MALLARD CONSTRUCTION CONCRETE BARRIER MARKER
ORANGE CA 826607
MALLARD CONSTRUCTION ITEM 12 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION ITEM 13 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION ITEM 14 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION ITEM 15 (100%)
ORANGE CA 826607

CONTINUED ON NEXT PAGE



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 3
08/17/15

03

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

CONTINUED ON NEXT PAGE

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

3

31

32

33

34

35

36

37

38

39

4

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 4
08/17/15

03

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

CONTINUED ON NEXT PAGE

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM 40

ITEM 41

ITEM 43

MOB (P)

PAINT T

(100%)

(100%)

(3.4%)

RAFFIC STRIPE (2 COAT)

PAVEMENT MARKER (NON REFLECTIVE)

PAVEMENT MARKER (RETROREFLECTIVE)

REMOVE

REMOVE

REMOVE

REMOVE

PAINTED TRAFFIC STRIPE

PAVEMENT MARKER

THERMO PAVEMENT MARKING

THERMO TRAFFIC STRIPE



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 5
08/17/15

03 MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

QUALITY TRAFFIC CONTROL
FONTANA CA

QUALITY TRAFFIC CONTROL
FONTANA CA

CONTINUED ON NEXT PAGE

826607

826607

826607

826607

826607

826607

826607

826607

826607

992622

992622

TEMP PAVEMENT MARKING

TEMP TRAFFIC STRIPE (PAINT)

THERMO PAVEMENT MARKING

4" THERMO TRAFFIC STRIPE

4" THERMO TRAFFIC STRIPE (BROKEN 17-7)

4" THERMO TRAFFIC STRIPE (BROKEN 36-12)

8" THERMO TRAFFIC STRIPE

8" THERMO TRAFFIC STRIPE (BROKEN 12-3)

8" THERMO TRAFFIC STRIPE (BROKEN 36-12)

CMS BOARDS

ITEM 2 (8.5%)



12-0N3404 BID211
12-ORA-57-1 PAGE 6
08/04/15 08/17/15
LIST o F SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 QUALITY TRAFFIC CONTROL ITEM 5 (76.6%)
FONTANA CA 992622

QUALITY TRAFFIC CONTROL
FONTANA CA

TC - EQUIPMENT (P)
992622



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 7
08/17/15

04

BARYEH CONSTRUCTION ENGINEERS
YORBA LINDA CA

BARYEH CONSTRUCTION ENGINEERS
YORBA LINDA CA

BARYEH CONSTRUCTION ENGINEERS
YORBA LINDA CA

BARYEH CONSTRUCTION ENGINEERS
YORBA LINDA CA

HARBER COMPANIES, INC.
SAN BERNARDINO CA

HARBER COMPANIES, INC.
SAN BERNARDINO CA

MALLARD CONSTRUCTION INC.
ORANGE CA

MALLARD CONSTRUCTION INC.
ORANGE CA

MALLARD CONSTRUCTION INC.
ORANGE CA

MALLARD CONSTRUCTION INC.
ORANGE CA

MALLARD CONSTRUCTION INC.
ORANGE CA

CONTINUED ON NEXT PAGE

983667

983667

983667

983667

657614

657614

826607

826607

826607

826607

826607

ITEM 23 (100%)

ITEM 24 (100%)

PAVING NOTCH EXTENSION

STRUCTURAL CONCRETE, APPROACH SLAB

GRIND EXISTING CONCRETE PAVEMENT

ITEM 22 (82%)

CONCRETE BARRIER MARKER

ITEM 12 (100%)

ITEM 13 (100%)

ITEM 14 (100%)

ITEM 15 (100%)



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 8
08/17/15

04

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

CONTINUED ON NEXT PAGE

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

3

31

32

33

34

35

36

37

38

39

4

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 9
08/17/15

04

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

CONTINUED ON NEXT PAGE

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM 40

ITEM 41

(100%)

(100%)

PAINT TRAFFIC STRIPE (2-COAT)

PAVEMENT MARKER (NON REFLECTIVE)

PAVEMENT MARKER (RETROREFLECTIVE)

REMOVE

REMOVE

REMOVE

REMOVE

PAINTED TRAFFIC STRIPE

PAVEMENT MARKER

THERMOPLASTIC PAVEMENT MARKING

THERMOPLASTIC TRAFFIC STRIPE

TEMPORARY PAVEMENT MARKING

TEMPORARY TRAFFIC STRIPE (PAINT)



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F

LICENSE NUMBER

SUBCONTRACTORS

BID211
PAGE 10
08/17/15

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

INC.

INC.

INC.

INC.

INC.

INC.

INC.

MANERI TRAFFIC CONTROL

TEMECULA CA

MANERI TRAFFIC CONTROL

TEMECULA CA

MANERI TRAFFIC CONTROL

TEMECULA CA

MANERI TRAFFIC CONTROL

TEMECULA CA

826607

826607

826607

826607

826607

826607

826607

892008

892008

892008

892008

THERMOPLATIC PAVEMENT MARKING

an

THERMOPLASTIC

THERMOPLASTIC

THERMOPLASTIC

THERMOPLASTIC

THERMOPLASTIC

THERMOPLASTIC

TRAFFIC

TRAFFIC

TRAFFIC

TRAFFIC

TRAFFIC

TRAFFIC

CONSTRUCTION AREA SIGNS

ITEM 1 (100%)

ITEM 2 (100%)

TRAFFIC CONTROL

STRIPE

STRIPE

STRIPE

STRIPE

STRIPE

STRIPE

(BROKEN

(BROKEN

(BROKEN

(BROKEN

17-7)

36-12)

12-3)

36-12)



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F

LICENSE NUMBER

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 11
08/17/15

01

HARBER COMPANIES, INC.

SAN BERNARDINO CA

HARBER COMPANIES, INC.

SAN BERNARDINO CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

CONTINUED ON NEXT PAGE

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

657614

657614

826607

826607

826607

826607

826607

826607

826607

826607

826607

GRIND EXISTING BRIDGE DECK

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

22 (70%)

12 (100%)
13 (100%)
14 (100%)
15 (100%)
3 (100%)

31 (100%)
32 (100%)
33 (100%)
34 (100%)



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 12
08/17/15

01

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

MANERI TRAFFIC CONTROL

TEMECULA CA

MANERI TRAFFIC CONTROL

TEMECULA CA

MANERI TRAFFIC CONTROL

TEMECULA CA

CONTINUED ON NEXT PAGE

826607

826607

826607

826607

826607

826607

826607

826607

892008

892008

892008

ITEM 35

ITEM 36

ITEM 37

ITEM 38

ITEM 39

ITEM 4

ITEM 40

ITEM 41

CONSTRUCTION AREA SIGNS

ITEM 1

ITEM 2

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(6%)



12-0N3404 BID211

12-ORA-57-1 PAGE 13

08/04/15 08/17/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 MANERI TRAFFIC CONTROL TRAFFIC CONTROL (PARTIAL STRIPING OPERATIONS)
TEMECULA CA 892008
RD CONSTRUCTION GENERAL ENGINEERING, INC. ITEM 23 (85%)
CORONA CA 698406
RD CONSTRUCTION GENERAL ENGINEERING, INC. ITEM 24 (81%)
CORONA CA 698406
RD CONSTRUCTION GENERAL ENGINEERING, INC. PAVING NOTCH EXTENSION
CORONA CA 698406
RD CONSTRUCTION GENERAL ENGINEERING, INC. STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)
CORONA CA 698406
ROUCH REBAR REINFORCING STEEL INSTALLATION ITEM 23 (15%)
LAKEWOOD CA 954751
ROUCH REBAR REINFORCING STEEL INSTALLATION STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)- REBAR
LAKEWOOD CA 954751
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 FULL TRAFFIC MAINTENANCE, INC. ITEM 2 (28%)
CORONA CA 780910
FULL TRAFFIC MAINTENANCE, INC. TRAFFIC CONTROL
CORONA CA 780910
HARBER COMPANIES, INC. GRIND BRIDGE DECK
SAN BERNARDINO CA 657614

CONTINUED ON NEXT PAGE



12-0N3404
12-ORA-57
08/04/15

-1

BIDDER ID NAME AND ADDRESS

LIST

o F

LICENSE NUMBER

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 14
08/17/15

02 HARBER COMPANIES,

SAN BERNARDINO CA

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

CONTINUED ON NEXT

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

PAGE

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

657614

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

22

12

13

14

15

3

32

33

34

35

36

(53%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)



12-0N3404
12-ORA-57
08/04/15

-1

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 15
08/17/15

02 MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

MALLARD
ORANGE

CONTINUED ON NEXT

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

CONSTRUCTION,
CA

PAGE

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM 37 (100%)

ITEM 38 (100%)

ITEM 39 (100%)

ITEM 4 (100%)

ITEM 40 (100%)

ITEM 41 (100%)

PAINT TRAFFIC STRIPE

PVMT MARKER (NON-REFLECTIVE)

PVMT MARKER (RETROREFLECTIVE)

REMOVE PAINTED TRAFFIC STRIPE

REMOVE PVMT MARKER



12-0N3404 BID211
12-ORA-57-1 PAGE 16
08/04/15 08/17/15
LIST o F SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 MALLARD CONSTRUCTION, INC. REMOVE THERMO PVMT MARKING
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. REMOVE THERMO TRAFFIC STRIPE
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. TEMPORARY PVMT MARKING
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. TEMPORARY TRAFFIC STRIPE
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. THERMO PVMT MARKING
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. THERMO TRAFFIC STRIPE
ORANGE CA 826607
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 HARBER COMPANIES, INC. GRIND EXISTING BRIDGE DECK (NO HANDWORK)
SAN BERNARDINO CA 657614
HARBER COMPANIES, INC. ITEM 22 (70%)
SAN BERNARDINO CA 657614
LA STEEL SERVICES APPROACH SLAB REBAR
CORONA CA 998917
LA STEEL SERVICES ITEM 23 (13.28%)
CORONA CA 998917

CONTINUED

ON NEXT PAGE



12-0N3404
12-ORA-57-1
08/04/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 17
08/17/15

06 MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

MALLARD CONSTRUCTION,
ORANGE CA

CONTINUED ON NEXT PAGE

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

INC.

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

12

13

14

15

3

31

32

33

34

35

36

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)

(100%)



12-0N3404 BID211

12-ORA-57-1 PAGE 18

08/04/15 08/17/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 MALLARD CONSTRUCTION, INC. ITEM 37 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. ITEM 38 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. ITEM 39 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. ITEM 4 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. ITEM 40 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. ITEM 41 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. ITEM 43 (1.45%)
ORANGE CA 826607
MALLARD CONSTRUCTION, INC. MOBILIZATION (STRIPE REMOVAL AND STRIPING WORK)
ORANGE CA 826607
MANERI TRAFFIC CONTROL ITEM 1 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 2 (65.25%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL LANE CLOSURES AND CRASH TRUCK RENTAL

TEMECULA CA 892008



12-0N3404 BID211
12-ORA-57-1 PAGE 19
08/04/15 08/17/15
LIST o F SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 EXTREME PRESSURE SYSTEMS, INC ITEM 17 (100%)
CAMARILLO CA 840062
EXTREME PRESSURE SYSTEMS, INC ITEM 43 (2%)
CAMARILLO CA 840062
EXTREME PRESSURE SYSTEMS, INC MOBILIZATION (PARTIALLY)
CAMARILLO CA 840062
HARBER COMPANIES, INC. ITEM 22 (100%)
SAN BERNANDINO CA 657614
LA STEEL SERVICES ITEM 23 (18.3%)
CORONA CA 998917
LA STEEL SERVICES STRUCTURAL CONCRETE, APPROACH SLAB(TYPE R)
CORONA CA 998917
MALLARD CONSTRUCTION INC ITEM 12 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION INC ITEM 13 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION INC ITEM 14 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION INC ITEM 15 (100%)
ORANGE CA 826607
MALLARD CONSTRUCTION INC ITEM 3 (100%)
ORANGE CA 826607

CONTINUED ON NEXT PAGE
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08/17/15

05

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

MALLARD CONSTRUCTION
ORANGE CA

CONTINUED ON NEXT PAGE

INC

INC

INC

INC

INC

INC

INC

INC

INC

INC

INC

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

826607

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

31 (100%)
32 (100%)
33 (100%)
34 (100%)
35 (100%)
36 (100%)
37 (100%)
38 (100%)
39 (100%)
4 (100%)

40 (100%)
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05

MALLARD CONSTRUCTION INC
ORANGE CA

MALLARD CONSTRUCTION INC
ORANGE CA

MALLARD CONSTRUCTION INC
ORANGE CA

826607

826607

826607

ITEM 41 (100%)

ITEM 43 (3%)

MOBILIZATION (PARTIALLY)
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ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 47,473.56 47,473.56
2 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 117,565.56 117,565.56
3 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 270 5.51 1,487.70
4 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 57,900 L11 6,369.00
5 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 19 3,682.80 69,973.20
6 130100 JOB SITE MANAGEMENT LS LUMP SUM 3,996.00 3,996.00
7 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 1,620.00 1,620.00
8 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS LUMP SUM 33,210.00 33,210.00
9 150100 PUBLIC SAFETY PLAN LS LUMP SUM 660.96 660.96
10 150310 RAPID SETTING CONCRETE (PATCH) CF 1,635 72.10 117,883.50
11 044934 REMOVE BITUMINOUS MATERIAL SQFT 52 118.30 6,151.60
12 150711 REMOVE PAINTED TRAFFIC STRIPE LF 3,400 .54 1,836.00
13 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 51,900 .39 20,241.00
14 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 270 2.20 594.00
15 150722 REMOVE PAVEMENT MARKER EA 2,130 1.08 2,300.40
16 153223 REMOVE UNSOUND CONCRETE CF 1,635 66.84 109,283.40
17 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 635,700 .12 76,284.00
18 153227 FURNISH POLYESTER CONCRETE OVERLAY CF 8,900 64.16 571,024.00
19 153228 PLACE POLYESTER CONCRETE OVERLAY SQFT 117,100 1.07 125,297.00
20 (F) 153233 TREAT BRIDGE DECK SQFT 518,600 .21 108,906.00
21 153234 FURNISH BRIDGE DECK TREATMENT MATERIAL GAL 7,365 50.39 371,122.35
22 420203 GRIND EXISTING BRIDGE DECK SQYD 5,347 15.83 84,643.01
23 510087 STRUCTURAL CONCRETE, APPROACH SLAB cYy 55 1,574.57 86,601.35
(TYPE R)
24 510800 PAVING NOTCH EXTENSION CF 35 173.87 6,085.45
25 511118 CLEAN EXPANSION JOINT LF 2,397 16.58 39,742.26
26 044935 BONDED JOINT SEAL (MR 3") LF 256 44.99 11,517.44
27 519088 JOINT SEAL (MR 1") LF 1,601 26.17 41,898.17
28 519091 JOINT SEAL (MR 1 1/2") LF 540 53.04 28,641.60
29 044936 REPLACE NEOPRENE BOX SEAL (WBA C-5603) LF 234 51.09 11,955.06
30 044937 REPLACE NEOPRENE STRIP SEAL (WBA SE-400) LF 28 172.13 4,819.64
31 029246 CONCRETE BARRIER MARKER EA 400 17.62 7,048.00
32 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 44,100 .38 16, 758.00
33 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 1,690 .86 1,453.40
34 840508 8" THERMOPLASTIC TRAFFIC STRIPE LF 110 1.08 118.80
(BROKEN 12-3)
35 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 270 5.40 1,458.00
36 840525 4" THERMOPLASTIC TRAFFIC STRIPE LF 9,430 .32 3,017.60

(BROKEN 36-12)
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ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
37 840526 4" THERMOPLASTIC TRAFFIC STRIPE LF 990 .54 534.60
(BROKEN 17-7)
38 840550 8" THERMOPLASTIC TRAFFIC STRIPE LF 1,600 .70 1,120.00
(BROKEN 36-12)
39 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 11,900 .22 2,618.00
40 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 790 1.62 1,279.80
41 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340 2.70 3,618.00
42 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 1,620.00 1,620.00
SYSTEM ELEMENTS DURING CONSTRUCTION
43 999990 MOBILIZATION LS LUMP SUM 116, 754.35 116, 754.35

TOTAL 2,266,581.76
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08/04/15 08/17/15

| == m oo | == mm oo | = m oo | —m e m oo

SECOND | THIRD | FOURTH | FIFTH

BID AMOUNT | BID AMOUNT | BID AMOUNT | BID AMOUNT

——————————————————————————————— o I B
28,000.00 28000.00| 30,000.00 30000.00] 26,000.00 26000.00] 27,500.00 27500.00
210,000.00 210000.00| 200,000.00 200000.00 | 247,000.00 247000.00| 300,000.00 300000.00
5.30 1431.00] 5.00 1350.00] 6.00 1620.00] 5.00 1350.00
.11 6369.00| .11 6369.00] .13 7527.00 | .11 6369.00
500.00 9500.00] 750.00 14250.00| 700.00 13300.00| 1,000.00 19000.00
750.00 750.00] 3,000.00 3000.00] 1,520.00 1520.00] 5,000.00 5000.00
7,500.00 7500.00 3,000.00 3000.00] 610.00 610.00] 5,000.00 5000.00
9,000.00 9000.00| 11,000.00 11000.00] 23,400.00 23400.00| 9,500.00 9500.00
15,000.00 15000.00| 5,000.00 5000.00] 31,000.00 31000.00] 15,000.00 15000.00
22.00 35970.00| 30.00 49050.00] 14.00 22890.00| 20.00 32700.00
50.00 2600.00] 50.00 2600.00] 23.00 1196.00] 50.00 2600.00
55 1870.00| .50 1700.00] .60 2040.00] .50 1700.00
37 19203.00| .35 18165.00 | .42 21798.00| .35 18165.00
4.00 1080.00| 2.00 540.00] 2.40 648.00]| 2.00 540.00
1.10 2343.00] 1.00 2130.00] 1.20 2556.00] 1.00 2130.00
22.00 35970.00| 14.00 22890.00| 13.60 22236.00| 65.00 106275.00
25 158925.00] .17 108069.00] .12 76284.00 | .20 127140.00
69.00 614100.00| 70.00 623000.00| 108.00 961200.00| 76.00 676400.00
1.50 175650.00] 2.30 269330.00| 1.28 149888.00] 2.00 234200.00
20 103720.00| .25 129650.00] .13 67418.00 | .15 77790.00
47.00 346155.00| 53.00 390345.00| 43.50 320377.50| 60.00 441900.00
16.50 88225.50] 20.00 106940.00| 26.60 142230.20| 20.00 106940.00
1,800.00 99000.00 | 1,600.00 88000.00 | 1,600.00 88000.00 | 2,000.00 110000.00
395.00 13825.00] 600.00 21000.00| 163.00 5705.00 | 500.00 17500.00
19.00 45543.00 | 15.00 35955.00] 25.00 59925.00| 15.00 35955.00
45.00 11520.00] 45.00 11520.00] 46.00 11776.00]| 55.00 14080.00
15.00 24015.00] 16.00 25616.00| 24.30 38904.30] 20.00 32020.00
63.00 34020.00] 37.00 19980.00] 48.00 25920.00| 65.00 35100.00
81.00 18954.00 | 55.00 12870.00| 157.00 36738.00] 100.00 23400.00
120.00 3360.00] 130.00 3640.00| 122.00 3416.00] 100.00 2800.00
6.00 2400.00] 15.00 6000.00] 15.80 6320.00] 15.00 6000.00
37 16317.00| .35 15435.00| .42 18522.00| .35 15435.00
85 1436.50] .80 1352.00] .96 1622.40] .80 1352.00
1.50 165.00] 1.00 110.00] 1.20 132.00] 1.00 110.00
5.50 1485.00] 5.00 1350.00] 6.00 1620.00] 5.00 1350.00
35 3300.50] .30 2829.00| .36 3394.80] .30 2829.00
1.00 990.00] .50 495.00] .60 594.00] .50 495.00
1.00 1600.00| .65 1040.00]| .78 1248.00| .65 1040.00
25 2975.00] .20 2380.00] .24 2856.00] .20 2380.00
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| == m oo | == mm oo | = m oo | —m e m oo
SECOND | THIRD | FOURTH | FIFTH
BID AMOUNT | BID AMOUNT | BID AMOUNT | BID AMOUNT
——————————————————————————————— o It o Ittt
2.00 1580.00] 1.50 1185.00] 1.80 1422.00] 1.50 1185.00
2.75 3685.00] 2.50 3350.00] 3.00 4020.00]| 2.50 3350.00
100.00 100.00] 500.00 500.00] 550.00 550.00] 1,500.00 1500.00
233,760.50 233760.50| 240,000.00 240000.00| 126,000.00 126000.00| 274,920.00 274920.00

2,393,393.00 2,492,985.00 2,581,424.20 2,800,000.00
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08/04/15 08/17/15
| ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
ITEM| SIXTH
| BID AMOUNT
| _______________________________
1] 32,000.00 32000.00
2 90,000.00 90000.00
3 6.00 1620.00
4 | .15 8685.00
5 1,500.00 28500.00
6 | 12,000.00 12000.00
7 4,000.00 4000.00
8 | 10,000.00 10000.00
9 | 3,250.00 3250.00
10 | .51 833.85
11 | 35.00 1820.00
12 | .55 1870.00
13 | .40 20760.00
14 | 2.50 675.00
15 | 1.50 3195.00
16 | 35.00 57225.00
17 | .17 108069.00
18 | 72.00 640800.00
19 | 1.90 222490.00
20 | .25 129650.00
21 | 45.00 331425.00
22 | 17.00 90899.00
23 | 1,450.00 79750.00
24 | 210.00 7350.00
25 | 12.00 28764.00
26 | 80.00 20480.00
27 | 52.00 83252.00
28 | 57.00 30780.00
29 | 55.00 12870.00
30 | 55.00 1540.00
31 | 16.00 6400.00
32 | .40 17640.00
33 | 1.00 1690.00
34 | 1.20 132.00
35 | 5.50 1485.00
36 | .45 4243.50
37 | .75 742.50
38 | 1.00 1600.00
39 | .35 4165.00
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| ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
ITEM| SIXTH
| BID AMOUNT
| _______________________________
40 | 2.00 1580.00
41 | 3.00 4020.00
42 | 3,000.00 3000.00
43 | 124,000.00 124000.00

TOT 2,235,250.85



